April 22, 2002
****************ADDENDUM**************ADDENDUM***************
BID NUMBER: DG2140

DUE DATE: 04/30/02
TIME: 2:00 P.M.

ADDENDUM #2: DG2140AD2

DESCRIPTION: RECLAMATION CONSTRUCTION -YELLOW CAT
PROJECT IN GRAND CO.

1. PLEASE NOTE: Changes on contract documents and specifications
(attached).

2. The Due Date and time remain the same.

To acknowledge receipt of addendums, either in-clude a copy of addendum with bid submittal or give
written acknowledgement with bid. It shall be the responsibility of the bidder to appropriately disseminate
thisinformation to all concerned prior to the assigned bid time.

Signature Date

Company Name



YELLOW CAT PROJECT
AMR/019/903
4/17/02

CONTRACT REQUEST FOR PROPOSALS

This addendum, applicable to work designated herein, shall be part of and included in the
Contract. All revisions noted herein shall apply to all parts of the Drawings and Specifications
affected by those revisions, whether or not specifically noted below.

Re: Yellow Cat Project: Construction Specifications Changes

REPLACEMENT OF BID SCHEDULE TABLES

Tablesin the Bid Schedule Section of the Y ellow Cat Construction Specifications (pages 17
through 33) have been revised and the new versions are attached. The Appendix A Mine
Closure Schedule (attached) has also been revised to reflect those changes in the Bid Schedule.

CONSTRUCTION START DATE FALL 2002.
Construction on the Y ellow Cat Project will begin September 30, 2002. Performance Bond for
the project must be in place two weeks prior to beginning construction.

DUST CONTROL

Section 0225 3.03A - states dust control is mandatory for all excavation and backfill work,
whether done with machinery or manual labor. As clarification, dust control at all excavation
and backfill work is at the OWNER' s discretion based on radiological safety issues and on-site
conditions.

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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ADDENDUM TO YELLOW CAT PROJECT April 17, 2002

RINGTAIL SITE GROUP

Addendum 4/17/02
Yellow Cat Project
Reclamation Construction

Spec. | Tag Number |Quantity | Quantity | Closure| Bid Price Variation in
Site # cy sf Method Amount Quantity Unit Price
1 4222136V0001 165 EBF $ Icy
RINGTAIL Group Mine Closure Subtotal
(carry over to Summary Bid Sheet)
BLACKSTONE SITE GROUP

Spec. | Tag Number |Quantity | Quantity | Closure | Bid Price Variation in
Site # cy sf Method Amount | Quantity Unit Price

2 422223110001 45 49 BW+EBF |$ $ Ilcy $

[sf
3 422223110002 72 BW $ $ /st
4 4222231H0O001 90 BW $ $ /st
$

BLACKSTONE Group Mine Closure Subtotal
(carry over to Summary Bid Sheet)

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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UNKNOWN SITE GROUP

Addendum 4/17/02
Yellow Cat Project

Reclamation Construction

Spec. | Tag Number |Quantity | Quantity | Closure| Bid Price Variation in
Site # cy sf Method Amount Quantity Unit Price
5 4222231H0O002 72 BW [$ $ /sf
6 4222231H0200 198 EBF |$ $ Icy
7 4222231V0201 44 EBF |$ $ Icy
8 4222231V0200 24 SG $ $ /sf
9 422223110200 49 BW |$ $ [sf
10 | 4222231V0203 99 SG $ $ [sf
11 4222231V0204 6 EBF |[$ $ lcy
12 4222231V0202 220 EBF |[$ $ lcy
13 | 4222231H0O003 139 BW |$ $ /sf
14 | 4222231V0001 1 PUF |$ $ Icy
15 | 4222231H0O004 64 BG $ $ /sf
16 | 4222231V0O004 324 SG $ $ /sf
17 | 4222231HO005 25 49 BG+EBF|$ $ lcy $ /st
18 | 4222231VvV0O003 50 SG $ $ [sf
19 42222310002 196 SG $ $ [sf
20 4222231DH001 2 PUF |[$ $ lcy
21 | 4222231H0O006 76 BW |$ $ /sf
22 | 4232206H0O040 56 BW |$ $ /sf
23 | 4232206H0O041 36 SW [$ $ /sf
24 | 4232206H0O042 189 EBF |$ $ Icy
25 | 4232206H0O043 72 BW |$ $ [sf
26 |4232206H0044 25 EBF |[$ $ lcy

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall

BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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Addendum 4/17/02
Yellow Cat Project
Reclamation Construction

27

4232206H0O045 42

BW

[sf

UNKNOWN Group Mine Closure Subtotal

(carry over to Summary Bid Sheet)

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall

BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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Addendum 4/17/02
Yellow Cat Project
Reclamation Construction

YELLOW CAT MESA SITE GROUP

Spec. | Tag Number |Quantity | Quantity | Closure | Bid Price Variation in
Site # cy sf Method Amount | Quantity Unit Price
28 | 4232206H0209 36 BW $ $ Isf

29 | 4232206H0210 64 EBF $ $ Icy
30 |4232206vV0204 15 EBF $ $ lcy
31 | 4232206H0211 14 EBF $ $ Icy
32 | 4232206H0212 33 EBF $ $ lcy
33 | 4232206H0213 36 BW $ $ /st
34 | 4232206H0214 78 BW $ $ /st
35 |4232206H0215 27 EBF $ $ lcy
36 |4232206H0216 52 EBF $ $ lcy
YELLOW CAT MESA Group Mine Closure Subtotal s
(carry over to Summary Bid Sheet)

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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Addendum 4/17/02
Yellow Cat Project
Reclamation Construction

LITTLE PITTSBURG SITE GROUP

Spec. | Tag Number |Quantity | Quantity | Closure | Bid Price Variation in
Site # cy sf Method Amount | Quantity Unit Price
37 |4232205H0O001 14 BG $ $ /sf

38 | 4232205H0O003 2 HBF |$ $ Icy
39 |4232205H0O004 12 BG $ $ Isf
40 | 4232205vV0001 6 SG $ $ /sf
41 | 4232205H0O002 7 EBF $ $ lcy
42 | 4232205H0O005 18 EBF $ $ lcy
43 | 4232205H0O006 32 EBF $ $ lcy
44 | 4232205H0O007 22 EBF $ $ lcy
LITTLE PITTSBURG Group Mine Closure Subtotal s
(carry over to Summary Bid Sheet)

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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AEC SITE GROUP

Addendum 4/17/02
Yellow Cat Project
Reclamation Construction

Spec. | Tag Number |Quantity | Quantity | Closure| Bid Price Variation in
Site # cy sf Method Amount Quantity Unit Price
45 | 4232206HO036 35.7 BG $ $ /st
46 | 4232206HO037 5 EBF |[$ $ lcy
47 | 4232206HO038 16 EBF |[$ $ lcy
48 423220610005 20 EBF |[$ $ lcy

49 | 4232206H0O204 NO NA NA

ACTION

50 | 423220610003 50 EBF |[$ $ Icy
51 423220610200 183 EBF |$ $ Icy
52 | 4232206H0207 40 EBF |$ $ lcy
53 | 4232206H0208 6 HBF |$ $ lcy
54 | 4232206H0O205 10 EBF |[$ $ lcy
55 | 4232206H0206 7 EBF |[$ $ lcy
56 |4232206H0O034 40 EBF |[$ $ lcy
57 |4232206H0O033 18 BG $ $ [sf
58 |4232206V0008 64 SG |$ $ Isf
59 |4232206H0O032 20 EBF |[$ $ Icy
60 |4232206V0203 441 SG |$ $ Isf
61 423220610004 52 BW |$ $ /st
62 |4232206H0O035 60 EBF |[$ $ lcy
63 |4232206H0O200 13 EBF |[$ $ lcy
64 |4232206H0201 24 EBF |[$ $ lcy
65 |4232206V0201 44 EBF |$ $ lcy
66 |4232206V0200 12 SG |$ $ Isf

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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Addendum 4/17/02
Yellow Cat Project
Reclamation Construction

67 |4232206H0O202 28 BW [$ /st

68 |4232206V0202 60 SG |$ /st

69 |4232206H0O203 20 HBF |$ Icy
$

AEC Group Mine Closure Subtotal

(carry over to Summary Bid Sheet)

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall

BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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MEMPHIS HILL SITE GROUP

Addendum 4/17/02
Yellow Cat Project
Reclamation Construction

Spec. | Tag Number | Quantity | Quantity | Closure| Bid Price Variation in
Site # cy sf Method Amount |Quantity Unit Price
70 |4232207HO011 40 BW |$ $ /sf
71 | 4232207HO010 40 BW |$ $ /sf
72 | 4232207HO009 5 HBF |$ $ lcy

73 | 4232207HO008 26 59.5 BW+EB |$ $ lcy $

74 | 4232206H0220 5 EEF $ gf lcy
75 | 4232206H0219 19.25 BW |$ $ [sf
76 4232206V0208 15.75 SG $ $ /sf
77 | 4232206H0218 5 EBF |$ $ Icy
78 4232206V0207 10 EBF |$ $ Icy
79 | 4232206H0O217 36 EBF |$ $ Icy
80 4232206V0206 528 SG $ $ [sf
81 4232206V0205 528 SG $ $ [sf
82 423220710001 33 HBF |$ $ lcy
83 [4232207HO007 NO NA NA

ACTION
84 |4232207HO006 50 EBF |$ $ lcy
85 |4232207HO004 48 BW |$ $ Isf
86 |[4232207HO003 72 BW |$ $ /sf
87 |4232207HO002 110 BW |$ $ /sf
88 |4232207HO001 26 BW |$ $ Isf
89 [4232207HO012 24 BW |$ $ [sf
MEMPHIS HILL Group Mine Closure Subtotal $

(carry over to Summary Bid Sheet)

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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Addendum 4/17/02
Yellow Cat Project
Reclamation Construction

PARCO SITE GROUP

Spec. | Tag Number |Quantity | Quantity | Closure | Bid Price Variation in
Site # cy sf Method Amount | Quantity Unit Price
90 423220610007 63 EBF $ $ lcy

91 423220610006 NO NA NA
ACTION

92 423220610008 NO NA NA
ACTION

93 423220610009 NO NA NA
ACTION

94 | 4232206H0039 NO NA NA
ACTION

95 423220610010 NO NA NA
ACTION

96 423220610100 NO NA NA
ACTION

97 |4232206H0O014 102 BW $ $ /sf

98 |4232206H0013 48 BW $ $ /sf

99 |4232206H0025 NO NA NA
ACTION

100 |4232206H0024 63 NO NA NA
ACTION

101 |4232206V0O005 NO NA NA
ACTION

102 |4232206Vv0004 96 NO NA NA
ACTION

103 |4232206H0023 67.5 BW $ $ /sf

104 | 4232206V0O007 22 EBF $ $ lcy

105 |4232206V0006 105 NO NA NA
ACTION

106 | 423220610002 25 NO NA NA
ACTION

107 |4232206H0O015 134 NO NA NA
ACTION

108 |4232206H0O016 28 NO NA NA
ACTION

109 |[4232206H0O100 46 HBF $ $ lcy

110 |[4232206H0102 14 HBF $ $ lcy

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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Addendum 4/17/02
Yellow Cat Project
Reclamation Construction

Spec. | Tag Number |Quantity | Quantity | Closure | Bid Price Variation in
Site # cy sf Method Amount | Quantity Unit Price
111 | 4232206HO103 6 HBF |$ $ lcy
112 | 4232206HO017 31 BG+SG |$ $ /st
113 | 423220610001 52 BW $ $ /st
114 | 4232206HO008 90 EBF $ $ Icy
115 |4232206H0O101 18 HBF |$ $ lcy
116 |4232206HO011 56 EBF $ $ Icy
117 |4232206HO010 50 BG $ $ /st
118 |4232206HO009 40 BW $ $ /st
119 |4232206HO007 43 EBF $ $ lcy
120 |4232206HO012 28 EBF $ $ lcy

$
PARCO Group Mine Closure Subtotal
(carry over to Summary Bid Sheet)

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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Addendum 4/17/02
Yellow Cat Project
Reclamation Construction

UPPER MINE DRAW SITE GROUP

Spec. | Tag Number |Quantity | Quantity | Closure | Bid Price Variation in
Site # cy sf Method Amount | Quantity Unit Price
121 | 42322060001 63 SG $ $ /sf

122 | 42322060002 NO NA NA

ACTION
123 | 42322060003 12 SG $ $ /sf
124 | 4232206HO003 67.5 BG $ $ /sf
125 |4232206HO004 56 EBF $ $ lcy
126 |4232206HO005 5 EBF $ $ lcy
127 |4232206HO006 83 EBF $ $ lcy
128 |4222231HO050 105 BW $ $ /st
129 |4232206HO031 33 SW $ $ /sf
130 |[4232206HO002 70 BW $ $ /sf
131 |4232206H0O022 60 BW $ $ [sf
132 |4232206H0O021 33 BW $ $ /sf
133 |4232206HO018 14 EBF $ $ lcy
134 |4232206HO019 58 EBF $ $ lcy
135 |4232206H0O020 40 EBF $ $ lcy
136 |4232206H0O105 35 BW $ $ /st
137 | 4232206HO060 88 BW $ $ Isf
138 |4232206H0223 48 BG $ $ /sf
$
UPPER MINE DRAW Group Mine Closure Subtotal
(carry over to Summary Bid Sheet)

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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JOHN'’S INCLINE SITE GROUP

Addendum 4/17/02
Yellow Cat Project
Reclamation Construction

Spec. | Tag Number |Quantity | Quantity | Closure Bid Price Variation in
Site # cy sf Method Amount Quantity Unit
Price
139 | 423210110001 40 BG $ Isf
140 |4232101Vv0001 10 EBF $ lcy

JOHN’SINCLINE Group Mine Closur e Subtotal
(carry over to Summary Bid Sheet)

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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LOWER MINE DRAW SITE GROUP

Addendum 4/17/02
Yellow Cat Project
Reclamation Construction

Spec. | Tag Number |Quantity | Quantity | Closure| Bid Price Variation in
Site # cy sf Method Amount Quantity Unit Price
141 |4232101HO004 16 EBF |$ $ Icy
142 | 423210110002 19 EBF |$ $ Icy
143 |4232101HO001 14 EBF |$ $ lcy

144 | 4232101HO002 NO NA NA
ACTION
145 |4232101HO003 7 EBF |[$ $ lcy
146 | 423210110003 NO NA NA
ACTION
147 | 423210110004 873 EBF |[$ $ lcy
148 | 4232112]10001 33 EBF |[$ $ lcy
149 |4232206H0221 32 BW |$ $ /sf
150 |[4232206H0222 24 BW [$ $ /sf
151 |4232206HO030 11 EBF |$ $ lcy
152 | 4232206H0O029 7 EBF |$ $ lcy
153 |4232206HO026 15 BW |$ $ /st
154 |4232206H0O028 11 EBF |[$ $ lcy
155 |4232206HO027 10 EBF |[$ $ lcy
156 |4232112HO005 18 EBF |[$ $ lcy
157 |4232112H0O004 35 BG $ $ /sf
158 |[4232112HO0O003 16 EBF |$ $ lcy
159 |[4232112H0O001 56 EBF |$ $ lcy
160 |[4232112H0O002 11 EBF |$ $ lcy

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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Addendum 4/17/02
Yellow Cat Project
Reclamation Construction

161 |4232112HO100 33 HBF $ $ Icy
$
LOWER MINE DRAW Group Mine Closure Subtotal
(carry over to Summary Bid Sheet)
SCHOOL SITE GROUP

Spec. | Tag Number |Quantity | Quantity | Closure | Bid Price Variation in
Site # cy sf Method Amount | Quantity Unit Price

162 |4232102HO001 218 EBF $ lcy

SCHOOL Group Mine Closure Subtotal
(carry over to Summary Bid Sheet)

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam

15




Addendum 4/17/02
Yellow Cat Project
Reclamation Construction

TELLURIDE SITE GROUP

Spec. | Tag Number |Quantity | Quantity | Closure | Bid Price Variation in
Site # cy sf Method Amount | Quantity Unit Price
163 |4232112H0O024 18 SW $ $ /st
164 |4232112H0O020 25 EBF $ $ lcy
165 |[4232112H0O021 22 EBF $ $ lcy
166 |4232112H0O022 48 EBF $ $ lcy
167 |4232112H0O023 31 EBF $ $ Icy
168 |4232112HO0O019 34 EBF $ $ Icy
169 |4232112VvV0001 3 HBF $ $ Icy
170 |[4232112HO0O015 18 SW $ $ /sf
171 |4232112HO016 9 HBF $ $ lcy
172 |4232112H0O017 52.5 SW $ $ /st
173 |4232112HO018 36 BG $ $ /st
174 |4232112H0O014 24 SW $ $ /st
175 |4232112H0O013 32 BG $ $ [sf
176 |4232112H0O012 30 BW $ $ /sf
177 |4232112H0O011 72 EBF $ $ lcy
178 |4232112HO0O010 3 HBF $ $ lcy
179 |4232112HO009 5 EBF $ $ lcy
180 |[4232112HO008 45 EBF $ $ lcy
TELLURIDE Group Mine Closure Subtotal ’

(carry over to Summary Bid Sheet)

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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MOLLIE HOGANS SITE GROUP

Addendum 4/17/02
Yellow Cat Project

Reclamation Construction

Spec. | Tag Number |Quantity | Quantity | Closure | Bid Price Variation in
Site # cy sf Method Amount | Quantity Unit Price
181 |4232111H0200 60 BW $ $ /st
182 |4232111HO007 20 HBF |$ $ Icy
183 |4232111HO006 18 HBF |$ $ Icy
184 |4232111HO005 11 HBF |$ $ Icy
185 |[4232111HO004 8 HBF |$ $ Icy
186 |4232111HO003 22 HBF |$ $ Icy
187 |4232111HO001 30 BG $ $ /sf

188 |4232111HO002 NO NA NA
ACTION
_ $
MOLLIE HOGANS Group Mine Closure Subtotal
(carry over to Summary Bid Sheet)
ARCHES SITE GROUP
Spec. | Tag Number |Quantity | Quantity | Closure Bid Price Variation in
Site # cy sf Method Amount Quantity Unit
Price
189 |4232113HO001 77 BW $ /sf
$

ARCHES Group Mine Closure Subtotal
(carry over to Summary Bid Sheet)

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall

BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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Addendum 4/17/02
Yellow Cat Project
Reclamation Construction

YELLOW CAT PROJECT

APPENDIX A

MINE CLOSURE SCHEDULE

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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Addendum 4/17/02
Yellow Cat Project
Reclamation Construction

Group Site# | Tag Number | wd (ft) | ht (ft) | It/dp (ft) | Historic Bats Paleo Action cy sf Method
ringtail 1 [A222136V0001 12 6 60 165 EBF
blackstone 2 [*22223110001 7 10 100 exclude bats combination 45 49 | BW+EBF
blackstone 3 [*22223110002 9 10 100 exclude bats 72 BW
blackstone 4 [A222231HO001 9 10 20 |prehistoric lexclude bats 90 BW
unknown 5 (+222231HO002 8 8.5 50 exclude bats 72 BW
unknown 6 [+222231HO200 9 7.5 50 exclude bats fill face-up 198 EBF
unknown 7 4222231V0201 4 20 44 EBF
unknown 8 4222231V0200 4 25 24 SG
unknown 9 [22223110200 7 55 exclude bats 49  Bw
unknown 10 [4222231V0203 3 45 22 grade beam 9  IsG
unknown 11 (4222231V0204 1 1 15 6 EBF
unknown 12 [A222231V0202 2 4 15 excavate 220 EBF
unknown 13 (222231HO003 [18&17|3&5 30 |prehistoric 139 Bw
unknown 14 [4222231V0001 125 dia 25  |prehistoric 1 PUF
unknown 15 [4222231HO004 8 8 40  |prehistoric [day roost 64 BG
unknown 16 [4222231V0004 5 5 17 day roost grade beam 324 IsG
unknown 17 [(#222231HO005 7,2 7,4 | 20+,25 day roost fill inside shaft 25 49  |BG+EBF
unknown 18 4222231V0003 8 dia 40 50 SG
unknown 19 [A222231V0002 15 15 22 grade beam 196 |sG
unknown 20 4222231DH001 1 1 9 2 PUF
unknown 21 [#222231HO006 9.5 8 45 exclude bats 76 BW
unknown 22 [4232206H0O040 8.5 7 50 exclude bats 56 BW
unknown 23 #232206HO041 6 6 50 36 SW
unknown 24 (+232206HO042 8 7 50 exclude bats scaling 189 EBF
unknown o5 #232206HO043 8 9 50 72 BW
unknown 26 4232206HO044 10 2 15 25 EBF
unknown 27 4232206HO045 6 7 25 42 BW

ellow cat mesa o8 [#232206HO209 6 6 50 exclude bats [paleo Gr224v |near entrance 36 BW
ellow cat mesa 29 [+232206HO210 9 5 50 fill room 64 EBF
ellow cat mesa 30 [+232206V0204 2 2 11 15 EBF

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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Addendum 4/17/02
Yellow Cat Project
Reclamation Construction

Group Site# | Tag Number | wd (ft) | ht (ft) | It/dp (ft) | Historic Bats Paleo Action cy sf Method
ellow cat mesa 31 [232206HO211 5 5 13 14 EBF
ellow cat mesa 32 [4232206H0O212 7 6.5 50 33 EBF
ellow cat mesa 33 [#232206HO213 6 6 30 paleo Gr225v |in roof 36 BW
ellow cat mesa 34 [A232206HO214 13 6.5 40 paleo Gr226v jabove opening 78 BW
ellow cat mesa 35 [+232206HO215 5 7 30 27 EBF
ellow cat mesa 36 [+232206HO216 9.5 7 40 52 EBF

little pittsburg 37 (+232205HO001 4 3.5 50 day roost 14 BG
little pittsburg 3g [#232205HO003 2 3 40 grout HBF 2 HBF
little pittsburg 39 [#232205H0004 4 3 40 day roost 12 BG
little pittsburg 40 [A232205V0001 2 3 10 6 SG
little pittsburg 41 [4232205H0002 5 5 12 7 EBF
little pittsburg 42 4232205HO005 8 4.5 20 18 EBF
little pittsburg 43 [4232205H0O006 6 7 40 exclude bats 32 EBF
little pittsburg 44 [A232205H0O007 6.5 5.5 40 exclude bats 22 EBF
aec 45 [+232206HO036 5.5 6.5 50 hibernac 38 BG
aec 46 [+232206H0O037 4 1 20 excavate 5 EBF
aec 47 [4232206HO038 10 3.5 50 exclude bats 16 EBF
aec 48 423220610005 4 15 20 excavate 20 EBF
aec 49 [4232206H0O204 4 5 7 NO ACTION
aec 50 423220610003 7 8 50 50 EBFE
aec 51 [+23220610200 10 7.5 20 fill trench 120 183 EBF
aec 52  [+232206HO207 5 5.5 15 fill trench 25 40 EBF
aec 53 (#232206HO208 8 25 50 6 HBE
aec 54 (+232206HO205 4 1 20 excavate 10 EBF
aec 55  (+232206HO206 5 3 25 excavate 7 EBF
aec 56 [+232206HO034 12 5.5 70 exclude bats access 40 EBF
aec 57 4232206HO033 4 35 40 day roost 18 BG
aec 5g [#232206V0O008 2 2 18 day roost pinned 64 SG
aec 59 |4232206HO032 6 5.5 120 20 EBF
aec 60 4232206V0203 3 5 50 hibernac grade beam 441 SG

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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Addendum 4/17/02
Yellow Cat Project
Reclamation Construction

Group Site# | Tag Number | wd (ft) | ht (ft) | It/dp (ft) | Historic Bats Paleo Action cy sf Method
aec 61 423220610004 6.5 8 80 52 BW
aec 62 [+232206HO035 9 7 35 some HBF 60 EBF
aec 63 [+232206HO200 4 5.5 18 some HBF 13 EBF
aec 64 [+232206HO201 6 6 40 some HBF 24 EBF
aec 65 [#232206vV0201 7 12 14 44 EBF
aec 66 [4232206V0200 3 4 9 12 SG
aec 67 [4232206H0202 5 5.5 9 28 BW
aec 68 [#232206V0202 5 12 7 60 SG
aec 6o [+232206HO203 7 7 15 fill pit 290 cy 20 HBF
memphis hill 70 [#232207HO011 10 4 50 exclude bats timbers in way 40 BW
memphis hill 71 [+232207HO010 11 4 40 b stability 40 BW
memphis hill 72 #232207HO009 5 0.5 10 5 HBE
memphis hill 73 12522070008 8.5 i 50 exclude bats \I/EVEIII: agams! 26 60 BW+EBF
memphis hill 74 (+232206HO220 2 2 7 probe 5 EBF
memphis hill 75 A232206HO219 5.5 35 50 19 BW
memphis hill 76 [+232206V0208 3.5 4.5 12 pinned 16 SG
memphis hill 77 [#232206HO218 5 15 50 exclude bats 5 EBF
memphis hill 78 4232206V0207 2 2 8 10 EBFE
memphis hill 79 4232206HO217 15 6 40 36 EBF
memphis hill go [+232206V0206 16 18 10 hibernac grade beam 528 SG
memphis hill g1 [+232206V0205 8 11 11 grade beam 528 SG
memphis hill g2 [+23220710001 6 7 100 exclude bats 33 HBF
memphis hill g3 #232207HO007 4.5 7.5 13 NO ACTION
memphis hill 84 4232207HO006 7 8 50 50 EBFE
memphis hill 85 4232207HO004 8 6 20 48 BW
memphis hill g6 [+232207HO003 8.5 8.5 40 exclude bats 72 BW
memphis hill g7 [+232207HO002 9 11 40 exclude bats 110 BW
memphis hill gg [+232207HO001 6.5 4 40 exclude bats 26 BW
memphis hill gg [#232207HO012 4 6 20+ exclude bats bat survey found 24 BW
parco go [423220610007 6 9 100 exclude bats 63 EBF

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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Addendum 4/17/02
Yellow Cat Project
Reclamation Construction

Group Site# | Tag Number | wd (ft) | ht (ft) | It/dp (ft) | Historic Bats Paleo Action cy sf Method
parco o1 (423220610006 4.5 2 5 NO ACTION
parco 92 423220610008 8 9 100 PENE CLAIM NO ACTION
parco 93 [#23220610009 8 10 50 PENE CLAIM NO ACTION
parco 94 [+232206HO039 5 7 1 PENE CLAIM NO ACTION
parco g5 (423220610010 4 6.5 50 PENE CLAIM NO ACTION
parco 06 (423220610100 5 3 50 PENE CLAIM NO ACTION
parco 97 4232206HO014 12 9 50 102 BW
parco 98 4232206HO013 9 6 50 48 BW
parco g9 [#232206HO025 9 40 PENE CLAIM NO ACTION
parco 100 [+232206H0O024 9 7 40 PENE CLAIM NO ACTION
parco 101 [A232206V0005 12 11 13 PENE CLAIM NO ACTION
parco 102 [#232206V0004 12 8 14 PENE CLAIM NO ACTION
parco 103 4232206HO023 9 75 50 Wwater seep 68 BW
parco 104 42322060007 8.5 7 10 22 EBF
parco 105 [4232206V0O006 21 15 PENE CLAIM NO ACTION
parco 106 [+23220610002 5 50 PENE CLAIM NO ACTION
parco 107 [A232206HO015 10 11 50 PENE CLAIM NO ACTION
parco 108 [+232206HO016 7 6 50 PENE CLAIM NO ACTION
barco 100 1232206HO100 | 15 | 55 | 15 26 o
barco 110 [#232206HO102 8 3 0 2 -
parco 111 4232206H0O103 1 10 6 HBF
parco 112 4232206HO017 3 10 hibernac BG25 + SG6 31 BG+SG
parco 113 423220610001 9 50 52 BW
parco 114 [+232206HO008 10 9 32 exclude bats 90 EBF
barco 115 [4232206HO101 | 10 | a4 10 18 HBF
parco 116 4232206H0011 8 5 20 exclude bats 56 EBF
varco 117 [4232206H0010 | 10 | 4 20 bernac 50 5
barco 118 [4232206HO009 | 7 p 20 > walls 40 BW
barco 119 [4232206HO007 8 20 23 EBF
parco 120 [+232206H0O012 6 50 exclude bats 28 EBF

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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Group Site# | Tag Number | wd (ft) | ht (ft) | It/dp (ft) | Historic Bats Paleo Action cy sf Method
upper mine draw | 121 [#232206V0001 15 15 30 hibernac connects 63 SG
upper mine draw | 122 42322060002 8 8 2 NO ACTION
upper mine draw | 123 42322060003 3 4.5 15 12 SG
upper mine draw | 124 [#232206HO003 7.5 8.5 100 hibernac 67.5 BG
upper mine draw | 125 [#232206HO004 9 7.5 30 exclude bats paleo Gr228v |in dump 56 EBF
upper mine draw | 126 [+232206HO005 6 2.5 50 5 EBF
upper mine draw | 127 [#232206HO006 25 4 50 83 EBF
upper mine draw | 128 IO 10 ! 50 exclude bats Ip?i\lg grace ore 105 BW
upper mine draw | 129 [#232206HO031 6.5 5 25 exclude bats 33 SW
upper mine draw | 130 [+232206HO002 10.5 7 50 |prehistoric 42GR3100 70 BW
upper mine draw | 131 [#232206HO022 15 4 10  |prehistoriclexclude bats 42GR3100 60 BW
upper mine draw | 132 [#232206HO021 6 5.5 30  |prehistoricjexclude bats 42GR3100 33 BW
upper mine draw | 133 [#232206HO018 8 4 50 14 EBF
upper mine draw | 134 [#232206HO019 10 8.5 20 exclude bats 58 EBF
upper mine draw | 135 [#232206HO020 10 6 40 exclude bats day roost 40 EBF
upper mine draw | 136 [4232206HO105 5 7 18 powder mag 35 BW
upper mine draw R 2z N el tl]lclijee [)n;g’e)(c'paleo Gr227t junder ledge = H
upper mine draw | 138 [+232206HO223 12 6 35 day roost 48 BG
johns incline 139 (423210110001 8 50 day roost  |paleo Gr229p jnear headframe 40 BG
johns incline 140 [#232101vV0001 1 200 10 EBF
lower mine draw | 141 [+232101HO004 2 15 50 16 EBF
lower mine draw | 142 (23210110002 7.5 7 25 19 EBF
lower mine draw | 143 [#232101HO001 5 6 30 14 EBF
lower mine draw | 144 [#232101HO002 21 6 50 claimant access 0 0 NO ACTION
lower mine draw | 145 [#232101HO003 10 2.5 20 7 EBF
lower mine draw | 146 [+23210110003 6 7 100 claimant access 0 0 NO ACTION
lower mine draw | 147 [+23210110004 10 6 50 fill face-up 873 EBF
lower mine draw | 148 [+23211210001 7 6.5 70 exclude bats 33 EBF
lower mine draw | 149 [+232206HO221 2 35 25 |prehistoriciexclude bats 42GR3098 32 BW

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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Group Site# | Tag Number | wd (ft) | ht (ft) | It/dp (ft) | Historic Bats Paleo Action cy sf Method
lower mine draw | 150 [#232206H0222 6 3.5 25  |prehistoricexclude bats 42GR3098 24 BW
lower mine draw | 151 [+232206HO030 4 5 25 11 EBF
lower mine draw | 152 (+232206H0029 4 3 25 7 EBF
lower mine draw | 153 (+232206H0026 3 5 20 15 BW
lower mine draw | 154 (+232206H0O028 4 5 20 exclude bats 11 EBF
lower mine draw | 155 (+232206H0O027 6 3 50 exclude bats 10 EBF
lower mine draw | 156 (+232112HO005 8 4.5 30 18 EBF
lower mine draw | 157 (+232112H0004 7 5 30 hibernac 35 BG
lower mine draw | 158 (+232112HO003 4 6 20 16 EBF
lower mine draw | 159 (+232112HO001 10 9.5 20 exclude bats unstable 56 0 EBF
lower mine draw | 160 (+232112HO002 4 5 20 11 EBF
lower mine draw | 161 [+232112HO100 11 9 20 paleo Gr230v |south of adit 33 HBF
school 162 4232102H0O001 1 2 5+ fill pit & gully 218 EBF
telluride 163 (4232112H0024 6 15 18 SW
telluride 164 (+232112H0020 7.5 5.5 20 exclude bats 25 EBF
telluride 165 [+232112H0O021 8 5 30 exclude bats unstable 22 EBF
telluride 166 (+232112H0022 12 5 20 exclude bats 48 EBF
telluride 167 (+232112H0O023 10.5 4.5 30 exclude bats 31 EBF
telluride 168 14232112H0O019 10 5.5 15 exclude bats 34 EBF
telluride 169 42321120001 4 3 6 3 HBF
telluride 170 (+232112HO015 3 6 30 exclude bats 18 SW
telluride 171 (*232112HO016 4 4.5 12 exclude bats 9 HBF
telluride 172 #232112H0O017 15 3.5 30 exclude bats 53 SW
telluride 173 [4232112HO018 6.5 5.5 50 day roost 36 BG
telluride 175 [#232112H0O013 8 4 30 day roost 32 BG
telluride 176 4232112H0O012 5 30 30 BW
telluride 177 [#232112HO011 18 6 50 exclude bats access impv. 72 EBF
telluride 178 [4232112HO010 4 12 15 grouted HBF 3 HBF
telluride 179 4232112H0O009 7 2.5 30 exclude bats 5 EBF

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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Group Site# | Tag Number | wd (ft) | ht (ft) | It/dp (ft) | Historic Bats Paleo Action cy sf Method
telluride 180 [4232112HO008 8 7 50 exclude bats 45 EBF
mollie hogans 181 [#232111H0200 12 5.5 30 60 BW
mollie hogans 182 [#232111H0O007 9 4.5 15 exclude bats unstable 20 HBF
mollie hogans 183 [#232111HO006 8 45 15 exclude bats unstable 18 HBF
mollie hogans 184 (+232111HO005 5 5 10 11 HBF
mollie hogans 185 [+232111HO004 4 1 10 8 HBF
mollie hogans 186 [+232111HO003 7 3 15 exclude bats fill pit 22 HBF
mollie hogans 187 [#232111HO001 6 5 15 day roost 30 BG
mollie hogans 188 [#232111HO002 3 1 10 NO ACTION
arches 189 [#232113HO001 11 7 40 exclude bats virgin mary 7 BW

CcYy SF
TOTALS 4,315.0 5,494.5
SUMMARY BY CLOSURE TYPE YELLOW CAT PROJECT —-PIVOT TABLE
72 EBF CLOSURE OPENING TYPE
39 BW METHOD DH HO 10 VO TOTAL
6 SW BG 12 1 13
13 BG BG+EBF 1 1
1 BG+SG BG+SG 1 1
15 SG BW 35 4 39
2 PUF BW+EBF 1 1 2
NO EBF
20 ACTION 56 7 9 72
18 HBF HBF 16 1 1 18
2 BW+EBF NO ACTION 9 7 4 20
1 BG+EBF PUF 1 1 2
189 TOTAL SG 15 15
SW 6 6
0 ot o TOTAL 1 137 21 30 189

EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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EBF = Equipment Backfill HBF = Hand Backfill BW = Block Wall SW = Stone Wall
BG = Bat Gate SG = Shaft Grate PUF = Polyurethane Foam
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